

GENERAL ADDENDUM

TO: ALL BIDDERS

FROM: CITY OF HIALEAH

BID #: 2011/12-9500-00-033/034/035/036/037

RE: ALL FIVE PIPING BIDS FOR THE REVERSE OSMOSIS WATER TREATMENT PLANT

DATE: FEBRUARY 1, 2012

The original contract documents for the entitled: **ALL FIVE PIPING BIDS FOR THE REVERSE OSMOSIS WATER TREATMENT PLANT** need to be amended as noted in this General Addendum.

This General Addendum consists of 2 typed page and 1 addendum receipt form (ARF). All other items and conditions of the original Contract Documents shall remain unchanged. This General Addendum shall become a part of the Contract Documents.

Approved for issue:  Date: February 1, 2012
Carlos F. Lopez – Acting Purchasing Director

ACKNOWLEDGMENT

Receipt of this General Addendum shall be acknowledged in the space provided on the ADDENDUM RECEIPT form – ARF (Copy attached) now a part of the Contract Documents to be faxed immediately to the City of Hialeah Purchasing Division (305) 883-5871 and submitted with sealed bids.

Questions and Answers:

- Q1. After reviewing the five (5) bid packages for the piping bids for the reverse osmosis water treatment plant we have found no completion date or contract time for the projects. Please provide substantial completion time for all these projects.
- A1. The City anticipates the notice to proceed in February 2012 and completion in July 2012, approximately five (5) months. Please keep in mind that we are also offering an early completion incentive.
- Q2. The contract named "Installation of 30" Water Main to serve the City of Hialeah "and the others who are Bidding for that same day, the city give two (2) sheets with the title of "Additional Minimum Requirements and Conditions ", which says, in point # 1 ... "A valid engineering contractor's license issued by the State of Florida or Miami Dade County allowing the piping contractor to work in the public ROW." My question is that if a General Contractor licensed or Underground Utility Contractors are accepted?
- A2. Please refer to the County's Construction Trades Qualifying Board for an official response and further clarification.

GENERAL ADDENDUM

ALL FIVE PIPING BIDS FOR THE REVERSE OSMOSIS WATER TREATMENT PLANT

2011/12-9500-00-033/034/035/036/037

Questions and Answers: (Continued)

- Q3. We need to know if existing material is good for trench backfilling or not. Will the City of Hialeah provide us with the Geotechnical Soil Report?
- A3. Please check the City of Hialeah roadway standards.
- Q4. Please provide us with the Pavement Trench restoration details.
- A4. Please check the City of Hialeah roadway standards.
- Q5. What is the estimated budget for each project?
- A5. Please visit our website <http://hialeahfl.gov/dep/omb/BidAndRFP/BidAndRFP.html> for estimated budgets.
- Q6. What are the liquidated damages?
- A6. \$500 per day.
- Q7. Is there a bid form?
- A7. Refer to Addendum No. 1 for bids 2011/12-9500-00-033, 036, & 037.

No more RFI's will be accepted after issuance of this General Addendum.

End of General Addendum

CITY OF HIALEAH

ALL FIVE PIPING BIDS FOR THE REVERSE OSMOSIS WATER TREATMENT PLANT

2011/12-9500-00-033/034/035/036/037

GENERAL ADDENDUM

CONTRACTOR'S NAME _____

ADDRESS _____

PHONE NO. _____

CONTACT NAME _____ SIGNATURE _____

THE BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING ADDENDUM BY SIGNING AND DATING BELOW:
(Copy of this form must be faxed immediately to the City of Hialeah at (305) 883-5871).

ADDENDUM

SIGNATURE

DATE

General

