

ADDENDUM No. 4

TO: ALL BIDDERS

FROM: CITY OF HIALEAH


RFP #: 2015/16-3210-00-005

**RE: Reconstruction Of
WEST 31ST STREET AND WEST 32ND STREET FROM
WEST 12TH AVENUE TO WEST 9TH AVENUE
WEST 11TH AVENUE AND WEST 9TH AVENUE FROM
WEST 30TH STREET TO WEST 33RD STREET**

DATE: September 16, 2016

The original contract documents for the entitled: **Reconstruction of WEST 31ST STREET AND WEST 32ND STREET FROM WEST 12TH AVENUE TO WEST 9TH AVENUE WEST 11TH AVENUE AND WEST 9TH AVENUE FROM WEST 30TH STREET TO WEST 33RD STREET** needs to be amended as noted in this Addendum No. 4.

This Addendum No. 4 consists of 2 typed page, 0 attachment, and 1 addendum receipt form (ARF). All other items and conditions of the original Contract Documents shall remain unchanged. This Addendum shall become a part of the Contract Documents.

Approved for issue:  Date: September 16, 2016
Angel Ayala – Purchasing Director

ACKNOWLEDGMENT

Receipt of this Addendum No. 4 shall be acknowledged in the space provided on the ADDENDUM RECEIPT form – ARF (Copy attached) now a part of the Contract Documents to be faxed immediately to the City of Hialeah Purchasing Division (305) 883-5871 and submitted with sealed bids.

QUESTIONS AND ANSWERS:

Florida Engineering & Development Corp.

Q1. Can you reconsider the time frame of the project, because 180 days seems to be too short for a 2.8 million dollar project?

A1. No, it is to remain at 180 days.

Roadway Construction, LLC.

Q1. Page 29, Item # 29 is to be left blank per addendum #3. 2Are we to leave Item #4 in the Roadway Lighting section blank as well? Please clarify.

A1. Yes, FPL poles and luminaries will be removed by FPL. Item #4 in the Roadway Lighting Section is to be left blank.

- Q2. Item #23 is specified as Concrete Sidewalks, however there are existing stamped concrete driveways in the project that will be affected by construction. Are those to be included in this item? Will they be uniform, or match existing?
- A2. All concrete driveway/approach quantities are included in the quantities of pay item #23. The affected driveways/approaches within City of Hialeah right-of-way will be uniform, stamped concrete driveways/approaches within City of Hialeah right-of-way will not be matched.
- Q3. Does the city have a staging area available for this project?
- A3. No
- Q4. Will the contractor be responsible for the payment of the Tree Relocation permits? If so, can you provide a contingency amount?
- A4. No, the City of Hialeah is responsible for any tree permit required.
- Q5. What is the anticipated starting date for the project?
- A5. The project has not been assigned a start date.
- Q6. There are currently Asphalt, Brick Pavers, and Concrete driveways in the project. To which item should those be assigned as a cost? Please clarify.
- A6. Refer to pay item notes on sheet four of construction plans.
- Q7. In regards to above mentioned project, Sheet 66, Section A-A shows "Drop Curb" to be installed in the areas between the asphalt roadway and the driveways, as opposed to Valley Curb. In which item is the Drop Curb linear footage being accounted for? The Valley Curb and Gutter, Item #21?
- A7. Drop Curb quantities are included in Pay Item #21.

CITY OF HIALEAH
Reconstruction Of
WEST 31ST STREET AND WEST 32ND STREET FROM
WEST 12TH AVENUE TO WEST 9TH AVENUE
WEST 11TH AVENUE AND WEST 9TH AVENUE FROM
WEST 30TH STREET TO WEST 33RD STREET

ADDENDUM No. 4

CONTRACTOR'S NAME _____

ADDRESS _____

PHONE NO. _____

CONTACT NAME _____ SIGNATURE _____

THE BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING ADDENDUM BY SIGNING AND DATING BELOW:
(Copy of this form must be faxed immediately to the City of Hialeah at (305) 883-5871).

ADDENDUM

SIGNATURE

DATE

4

