

ADDENDUM No. 2

TO: ALL BIDDERS
FROM: CITY OF HIALEAH
BID #: 2009/10-3210-00-010; 2009/10-3210-00-011; 2009/10-3210-00-013
and 2009/10-3210-00-014
RE: ROADWAY IMPROVEMENTS – East 4th Avenue; West 53rd Street; West 29th Street; and Palm Avenue
DATE: SEPTEMBER 25, 2009

The original contract documents for the entitled: ROADWAY IMPROVEMENTS – East 4th Avenue; West 53rd Street; West 29th Street; and Palm Avenue need to be amended as noted in this Addendum No. 2.

This Addendum No. 2 consists of 2 typed pages. All other items and conditions of the original Contract Documents shall remain unchanged. This Addendum shall become a part of the Contract Documents.

Approved for issue:  _____ Date: September 25, 2009
Michael Flores - Purchasing Director

ACKNOWLEDGMENT

Receipt of this Addendum No. 2 shall be acknowledged in the space provided on the ADDENDUM RECEIPT form – ARF (Copy attached) now a part of the Contract Documents to be faxed immediately to the City of Hialeah Purchasing Division (305) 883-5871 and submitted with sealed bids.

QUESTIONS AND ANSWERS:

Question 1: Do drainage structures East 4th Ave. Project need to be supplied by an FDOT certified Precaster?
Do drainage structures West 53rd Street Project need to be supplied by an FDOT certified Precaster?

Answer 1: Both projects have to be an FDOT certified precaster.

Question 2: Please specify if filter fabric needs to be woven or non woven?

Answer 2: The filter fabric is non woven.

Question 3: What are the liquidated damages for this project?

Answer 3: \$500 per day.

Question 4: What is the contract duration for this project?

Answer 4: 120-150 days

Question 5: Please confirm that we are to obtain all concrete mixes from FDOT approved concrete plants only.

Answer 5: This will be addressed once the CEI firm is selected.

NOTE: Please contact Carlos Lopez in the Purchasing Department if you haven't received updated plans and specs and pre-bid meeting information at 305-883-5846 or by email to: clopez@hialeahfl.gov.

END OF ADDENUM No. 2

CITY OF HIALEAH

ROADWAY IMPROVEMENTS – East 4th Avenue; West 53rd Street;
West 29th Street; and Palm Avenue

2009/10-3210-00-010; 2009/10-3210-00-011;
2009/10-3210-00-013 and 2009/10-3210-00-014

ADDENDUM No. 2

CONTRACTOR'S NAME _____

ADDRESS _____

PHONE NO. _____

CONTACT NAME _____ SIGNATURE _____

THE BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING ADDENDUM BY SIGNING AND DATING BELOW:
(Copy of this form must be faxed immediately to the City of Hialeah at (305) 883-5871).

ADDENDUM

SIGNATURE

DATE

2

ARF