

ADDENDUM NO. 3

**CITY OF HIALEAH
POLICE SECTOR 3
2700 W 8TH AVE
HIALEAH, FLORIDA**

JANUARY 12, 2010

TO ALL CONCERNED

The original Contract Documents, for the Project entitled **CITY OF HIALEAH – Police Sector 3**, (for all bids noted below) are hereby amended as noted in this **Addendum No. 3**.

This **Addendum No. 3** consists of **1** Typed Pages, **0** Sketches, **0** Attachments and **0** Drawings. All other items and conditions of the original Contract Documents shall remain unchanged. This Addendum shall become a part of the Contract Documents.

Approved for issue:  Date: January 12, 2010
Oniel E. Toledo - Project Manager

ACKNOWLEDGEMENT

Receipt of this **Addendum No. 3** shall be acknowledged in the space provided on the ADDENDUM RECEIPT FORM (ARF) (copy attached) now a part of the Contract Documents and to be faxed immediately to City of Hialeah @ (305) 687-2642 and submitted with sealed bids.

IN THE CONTRACT DOCUMENTS:

1. Please revise “ADVERTISEMENTS AND INVITATION FOR BIDS” forms as follows:

Sealed, written bids will be received by the office of the City Clerk of the City of Hialeah, Florida, 501 Palm Avenue until 11:00 a.m., Friday, January 22, 2010 at which time all bids will be publicly opened and read aloud in the Council Chambers for furnishing the following:

**GENERAL CONTRACTOR - 2009/10-3230-00-032
SHELL - 2009/10-3230-00-020
ELECTRICAL - 2009/10-3230-00-022
HVAC - 2009/10-3230-00-023
PLUMBING - 2009/10-3230-00-021
ROOFING - 2009/10-3230-00-025**

**FRAMING & DRYWALL - 2009/10-3230-00-029
GENERATOR - 2009/10-3230-00-024
STUCCO - 2009/10-3230-00-026
WINDOWS - 2009/10-3230-00-030
PAINTING - 2009/10-3230-00-027
CERAMIC TILE - 2009/10-3230-00-028**

ADDENDUM RECEIPT FORM

**CITY OF HIALEAH
POLICE STATION SECTOR 3
2700 W 8TH AVE
HIALEAH, FLORIDA**

CONTRACTOR'S NAME _____

ADDRESS _____

PHONE NO. _____ **FAX NO.** _____

CONTACT NAME _____ **SIGNATURE** _____

THE BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING ADDENDUM BY SIGNING AND DATING BELOW: (COPY OF THIS FORM MUST BE FAXED AND IMMEDIATELY TO CITY of HIALEAH @ (305) 687-2642

<u>ADDENDUM</u>	<u>SIGNATURE</u>	<u>DATE</u>
3		

***GENERAL CONTRACTOR - 2009/10-3230-00-032
SHELL - 2009/10-3230-00-020
ELECTRICAL - 2009/10-3230-00-022
HVAC - 2009/10-3230-00-023
PLUMBING - 2009/10-3230-00-021
ROOFING - 2009/10-3230-00-025***

***FRAMING & DRYWALL - 2009/10-3230-00-029
GENERATOR - 2009/10-3230-00-024
STUCCO - 2009/10-3230-00-026
WINDOWS - 2009/10-3230-00-030
PAINTING - 2009/10-3230-00-027
CERAMIC TILE - 2009/10-3230-00-028***

ARF