ADDENDUM No. 6

TO:

ALL BIDDERS

FROM:

CITY OF HIALEAH

RFP#:

2012/13-9500-00-003

RE:

FOR THE DRILLING, CONSTRUCTION AND TESTING OF UPPER FLORIDIAN AQUIFER WELLS NO. 8, 9, 12

AND 13

DATE:

October 4, 2013

The original contract documents for the entitled: FOR THE DRILLING, CONSTRUCTION AND TESTING OF UPPER FLORIDIAN AQUIFER WELLS NO. 8, 9, 12 AND 13 need to be amended as noted in this Addendum No. 6.

This Addendum No. 6 consists of 1 typed page, 0 attachment, and 1 addendum receipt form (ARF). All other items and conditions of the original Contract Documents shall remain unchanged. This Addendum shall become a part of the Contract Documents.

Approved for issue:

Date: October 4, 2013

Carlos F. Lopez - Acting Purchasing Director

ACKNOWLEDGMENT

Receipt of this Addendum No. 6 shall be acknowledged in the space provided on the ADDENDUM RECEIPT form – ARF (Copy attached) now a part of the Contract Documents to be faxed immediately to the City of Hialeah Purchasing Division (305) 883-5871 and submitted with sealed bids.

IN THE CONTRACT DOCUMENTS:

Please revise "ADVERTISEMENTS AND INVIATION FOR BIDS" form as follows:

Sealed, written bids will be received by the office of the City Clerk of the City of Hialeah, Florida, 501 Palm Avenue until 11:00 a.m., Tuesday, December 3rd, 2013 at which time all bids will be publicly opened and read aloud in the Council Chambers for furnishing the following:

Addendum No. 6
Page 1
END OF ADDENUM No. 6

CITY OF HIALEAH

FOR THE DRILLING, CONSTRUCTION AND TESTING OF UPPER FLORIDIAN AQUIFER WELLS NO. 8, 9, 12 AND 13

RFP# 2012/13-9500-00-003

ADDENDUM No. 6

CONTRACTOR'S NAME		
ADDRESS		
PHONE NO.		
CONTACT NAME	SIGNATURE	
	S RECEIPT OF THE FOLLOWING ADDENI ed immediately to the City of Hialeah at (3	DUM BY SIGNING AND DATING BELOW: 905) 883-5871).
ADDENDUM	<u>SIGNATURE</u>	DATE
6		