

ADDENDUM NO. 2


**CITY OF HIALEAH
POLICE HEADQUARTERS
5555 E 8TH AVE
HIALEAH, FLORIDA**

MAY 8, 2014

TO ALL CONCERNED

The original Contract Documents, for the Project entitled **CITY OF HIALEAH – Police Headquarters-Painting and Waterproofing** is hereby amended as noted in this Addendum No. 2.

This **Addendum No. 2** consists of 1 Typed Pages, 0 Sketches, 0 Attachments and 0 Drawings. All other items and conditions of the original Contract Documents shall remain unchanged. This Addendum shall become a part of the Contract Documents.

Approved for issue:  Date: May 8, 2014
Vicente Rodriguez - Acting Director

ACKNOWLEDGEMENT

Receipt of this **Addendum No. 2** shall be acknowledged in the space provided on the ADDENDUM RECEIPT FORM (ARF) (copy attached) now a part of the Contract Documents and to be faxed immediately to City of Hialeah @ (305) 687-2642 and submitted with sealed bids.

IN THE CONTRACT DOCUMENTS:

1. CLARIFICATION: ALL exterior walls, parapet walls, ceilings and columns are to receive a final coat of elastomeric paint.

PAGE 1 OF 1

END OF ADDENDUM No. 2

BID #2014/15-3230-00-016

ADDENDUM RECEIPT FORM

**CITY OF HIALEAH
POLICE HEADQUARTERS
5555 E 8 AVENUE
HIALEAH, FLORIDA**

CONTRACTOR'S NAME _____

ADDRESS _____

PHONE NO. _____ **FAX NO.** _____

CONTACT NAME _____ **SIGNATURE** _____

THE BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING ADDENDUM BY SIGNING AND DATING BELOW: (COPY OF THIS FORM MUST BE FAXED AND IMMEDIATELY TO CITY of HIALEAH @ (305) 687-2642

<u>ADDENDUM</u>	<u>SIGNATURE</u>	<u>DATE</u>
2	_____	_____
_____	_____	_____
_____	_____	_____

PAINTING AND WATERPROOFING - 2014/15-3230-00-016

ARF