ADDENDUM No. 4

TO:

ALL BIDDERS

FROM: CITY OF HIALEAH

BID #:

2013-14-9500-00-011

RE:

RECYABLE MATERIALS PROCESSING SERVICES

DATE:

August 05, 2014

The original contract documents for the entitled: ITB - Recyclable Materials Processing Services need to be amended as noted in this Addendum No. 4.

This Addendum No. 4 consists of 1 typed page and 0 attachments. All other items and conditions of the original Contract Documents shall remain unchanged. This Addendum shall become a part of the Contract Documents.

Approved for issue:

Date: August 05, 2014

ACKNOWLEDGMENT

Receipt of this Addendum No. 4 shall be acknowledged in the space provided on the ADDENDUM RECEIPT form - ARF (Copy attached) now a part of the Contract Documents to be faxed immediately to the City of Hialeah Purchasing Division (305) 883-5871 and submitted with sealed bids.

QUESTIONS AND ANSWERS:

On August 4, 2014, the City received a question from Progressive Waste Solutions of Florida, Inc. ("Progressive"), concerning the City's ITB. Progressive's question and the City's response to Progressive's question are set forth below.

Progressive's Question No. 1: In light of the numerous questions submitted for the Recyclable Materials Processing Services' ITB No. 2013-14-9500-00-011 and the City's responses via Addendum No. 3, Progressive Waste Solutions of FL, Inc. would like to ask the City for its consideration of extending the due for two weeks.

City's Response: The City will not grant a two week extension. Therefore, the deadline for submittal of bids will remain as advertised; Tuesday, August 12, 2014 at 11 A.M.

> Addendum No. 4 Page 1

END OF ADDENUM No. 4

CITY OF HIALEAH

ITB-Recyclable Waste Materials

2013/14-9500-00-011

ADDENDUM No. 4

COMPANY NAME			

	SIGNATURE _		
		OWING ADDENDUM BY SIGNII e City of Hialeah at (305) 883-58	
ADDENDUM	<u>SIGNATURE</u>	<u>DATE</u>	
4			