

ADDENDUM NO. 1

**CITY OF HIALEAH
DEPARTMENT OF PUBLIC WORKS
3700 W 4 AVE
HIALEAH, FLORIDA**

August 17, 2015

TO ALL CONCERNED

The original Contract Documents, for the Project entitled **CITY OF HIALEAH – PUBLIC WORKS COMPLEX-PICKET FENCE AND GATES-BID# 2014/15-9500-00-035** is hereby amended as noted in this **Addendum No. 1**.

This **Addendum No. 1** consists of **1** Typed Page, **0** Sketches, **0** Attachments, **0** Specifications, **0** Drawings and **1** Addendum receipt form. All other items and conditions of the original Contract Documents shall remain unchanged. This Addendum shall become a part of the Contract Documents.

Approved for issue:



Angel Ayala – Purchasing Director

Date: August 17, 2015

ACKNOWLEDGEMENT

Receipt of this **Addendum No. 1** shall be acknowledged in the space provided on the ADDENDUM RECEIPT FORM (ARF) (copy attached) now a part of the Contract Documents and to be faxed immediately to City of Hialeah @ (305) 883-5871 and submitted with sealed bids.

QUESTIONS:

Question: What is the estimated cost/budgetary estimate available for this project?

Answer: The estimated budget for this project is \$45,000.00

CITY OF HIALEAH

CITY OF HIALEAH – PUBLIC WORKS COMPLEX-PICKET FENCE AND GATES

2014/15-9500-00-035

ADDENDUM No. 1

CONTRACTOR'S NAME _____

ADDRESS _____

PHONE NO. _____

CONTACT NAME _____ SIGNATURE _____

THE BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING ADDENDUM BY SIGNING AND DATING BELOW:
(Copy of this form must be faxed immediately to the City of Hialeah at (305) 883-5871).

ADDENDUM

SIGNATURE

DATE

1

