ADDENDUM No. 2

TO:

ALL PROPOSERS

FROM:

CITY OF HIALEAH

RFP #:

2015-16-8500-36-002

RE:

RFP - Disaster Recovery and Debris Removal Services

DATE:

June 14, 2016

The original contract documents for the entitled: REQUEST FOR PROPOSALS – DISASTER RECOVERY AND DEBRIS REMOVAL SERVICES needs to be amended as noted in this Addendum No. 2.

This Addendum No. 2 consists of 1 typed page, 0 attachments, and 1 addendum receipt form (ARF). All of the terms and conditions in the original Contract Documents shall remain unchanged, except as stated in this Addendum No.2. This Addendum No. 2 shall become a part of the Contract Documents.

Approved for issue:

Date: June 14, 2016

Angel Ayala - Purchasing Director

ACKNOWLEDGMENT

Receipt of this Addendum No. 2 shall be acknowledged in the space provided on the ADDENDUM RECEIPT form – ARF (Copy attached) now a part of the Contract Documents to be faxed immediately to the City of Hialeah Purchasing Division (305) 883-5871 and submitted with sealed bids.

IN THE REQUEST FOR PROPOSALS DOCUMENT:

The City is extending the deadline for submittal of proposals from June 16, 2016 at 11:00 AM to June 21, 2016 at 11:00 AM.

THE NEW SUBMISSION DEADLINE IS TUESDAY, JUNE 21, 2016 AT 11:00 AM.

END OF ADDENDUM No. 2

CITY OF HIALEAH

DISASTER RECOVERY AND DEBRIS REMOVAL SERVICES

RFP - 2015-16-8500-36-002

ADDENDUM No. 2

CONTRACTOR'S NAME		
ADDRESS	·	
PHONE NO.		
CONTACT NAME	SIGNATURE	
	EDGES RECEIPT OF THE FOLLOWS form must be faxed immediately to th	ING ADDENDUM BY SIGNING AND e City of Hialeah at (305) 883-5871).
ADDENDUM	SIGNATURE	DATE
· · · · · · · · · · · · · · · · · · ·		

ARF