ADDENDUM No. 5

TO:

ALL PROPOSERS

FROM:

CITY OF HIALEAH

RFP#:

2015-16-8500-36-002

RE:

RFP - Disaster Recovery and Debris Removal Services

DATE:

June 20, 2016

The original contract documents for the entitled: **REQUEST FOR PROPOSALS – DISASTER RECOVERY AND DEBRIS REMOVAL SERVICES** needs to be amended as noted in this Addendum No.5.

This Addendum No. 5 consists of 1 typed page, 0 attachments, and 1 addendum receipt form (ARF). All of the terms and conditions in the original Contract Documents shall remain unchanged, except as stated in this Addendum No. 5. This Addendum No. 5 shall become a part of the Contract Documents.

Approved for issue:

Date: June 20, 2016

Angel Ayala - Purchasing Director

ACKNOWLEDGMENT

Receipt of this Addendum No. 5 shall be acknowledged in the space provided on the ADDENDUM RECEIPT form – ARF (Copy attached) now a part of the Contract Documents to be faxed immediately to the City of Hialeah Purchasing Division (305) 883-5871 and submitted with sealed bids.

IN THE REQUEST FOR PROPOSALS DOCUMENT:

The City is extending the deadline for submittal of proposals from June 21, 2016 at 11:00 AM to June 23, 2016 at 11:00 AM.

THE NEW SUBMISSION DEADLINE IS THURSDAY, JUNE 23, 2016 AT 11:00 AM.

END OF ADDENDUM No. 5

CITY OF HIALEAH

DISASTER RECOVERY AND DEBRIS REMOVAL SERVICES

RFP - 2015-16-8500-36-002

ADDENDUM No. 5

CONTRACTOR'S NAME	•	
ADDRESS		Annual Color
PHONE NO		
CONTACT NAME	SIGNATURE	
	EDGES RECEIPT OF THE FOLLOWI is form must be faxed immediately to the	
<u>ADDENDUM</u>	<u>SIGNATURE</u>	DATE
5	the Management of the Control of the	\ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \

ARF