ADDENDUM No. 1

TO:

ALL BIDDERS

FROM:

CITY OF HIALEAH

RFP#:

2015/16-3210-00-005

RE:

Reconstruction Of

WEST 31ST STREET AND WEST 32ND STREET FROM

WEST 12TH AVENUE TO WEST 9TH AVENUE WEST 11TH AVENUE AND WEST 9TH AVENUE FROM

WEST 30TH STREET TO WEST 33RD STREET

DATE:

August 30, 2016

The original contract documents for the entitled: Reconstruction of WEST 31ST STREET AND WEST 32ND STREET FROM WEST 12TH AVENUE TO WEST 9TH AVENUEWEST 11TH AVENUE AND WEST 9TH AVENUE FROM WEST 30TH STREET TO WEST 33RD STREET needs to be amended as noted in this Addendum No. 1.

This Addendum No. 1 consists of 1 typed pages, 0 attachment, and 1 addendum receipt form (ARF). All other items and conditions of the original Contract Documents shall remain unchanged. This Addendum shall become a part of the Contract Documents.

Approved for issue:

Date: August 30, 2016

Angel Ayala - Purchasing Director

ACKNOWLEDGMENT

Receipt of this Addendum No. 1 shall be acknowledged in the space provided on the ADDENDUM RECEIPT form - ARF (Copy attached) now a part of the Contract Documents to be faxed immediately to the City of Hialeah Purchasing Division (305) 883-5871 and submitted with sealed bids.

QUESTIONS AND ANSWERS:

H&R Paving.

Q1. Proposed budget or engineer's estimate?

A1. The project's construction cost estimate is \$2,716,834.17.

V Engineering & Consulting Corp..

Q1. Is there a mandatory Pre-Bid for the project?

A1. There is no mandatory pre-bid meeting.

> Addendum No. 1 Page 1

CITY OF HIALEAH

Reconstruction Of WEST 31ST STREET AND WEST 32ND STREET FROM WEST 12TH AVENUE TO WEST 9TH AVENUE WEST 11TH AVENUE AND WEST 9TH AVENUE FROM WEST 30TH STREET TO WEST 33RD STREET

ADDENDUM No. 1

CONTRACTOR'S NAME	·	
ADDRESS		
PHONE NO.		
CONTACT NAME	SIGNATURE	
	S RECEIPT OF THE FOLLOWING ADDENDU ed immediately to the City of Hialeah at (305	
ADDENDUM	<u>SIGNATURE</u>	<u>DATE</u>
<u>1</u>		