

ADDENDUM No. 3

TO: ALL BIDDERS

FROM: CITY OF HIALEAH

RFP #: 2015/16-3210-00-005

**RE: Reconstruction Of
WEST 31ST STREET AND WEST 32ND STREET FROM
WEST 12TH AVENUE TO WEST 9TH AVENUE
WEST 11TH AVENUE AND WEST 9TH AVENUE FROM
WEST 30TH STREET TO WEST 33RD STREET**

DATE: September 8, 2016

The original contract documents for the entitled: **Reconstruction of WEST 31ST STREET AND WEST 32ND STREET FROM WEST 12TH AVENUE TO WEST 9TH AVENUE WEST 11TH AVENUE AND WEST 9TH AVENUE FROM WEST 30TH STREET TO WEST 33RD STREET** needs to be amended as noted in this Addendum No. 3.

This Addendum No. 3 consists of 1 typed page, 0 attachment, and 1 addendum receipt form (ARF). All other items and conditions of the original Contract Documents shall remain unchanged. This Addendum shall become a part of the Contract Documents.

Approved for issue:  Date: September 8, 2016
Angel Ayala – Purchasing Director

ACKNOWLEDGMENT

Receipt of this Addendum No. 3 shall be acknowledged in the space provided on the ADDENDUM RECEIPT form – ARF (Copy attached) now a part of the Contract Documents to be faxed immediately to the City of Hialeah Purchasing Division (305) 883-5871 and submitted with sealed bids.

QUESTIONS AND ANSWERS:

Kailas Contractors.

- Q1. What type of pipe is proposed for the drainage system? Can the contractor utilize pipe options approved by FDOT?
- A1. The Contractor may utilize pipes approved by FDOT.
- Q2. Several places in the specs refer to 1991 fdot road and bridge specifications. Can you please confirm if the year stated is a typo?
- A2. The Contractor is to refer to FDOT Standard Specifications for Road and Bridge Construction 2016.
- Q3. It is common practice for the owner to provide \$ allowances for items such as; contingency and pole removal by FPL. Can the owner entertain this for this bid?
- A3. *Contingency is to be left blank, The eCity of Hialeah will set the contingency money-amount prior to awarding project. FPL will pay for the removal or relocation of any poles, except for luminaires on FPL poles.*

CITY OF HIALEAH
Reconstruction Of
WEST 31ST STREET AND WEST 32ND STREET FROM
WEST 12TH AVENUE TO WEST 9TH AVENUE
WEST 11TH AVENUE AND WEST 9TH AVENUE FROM
WEST 30TH STREET TO WEST 33RD STREET

ADDENDUM No. 3

CONTRACTOR'S NAME _____

ADDRESS _____

PHONE NO. _____

CONTACT NAME _____ SIGNATURE _____

THE BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING ADDENDUM BY SIGNING AND DATING BELOW:
(Copy of this form must be faxed immediately to the City of Hialeah at (305) 883-5871).

ADDENDUM

SIGNATURE

DATE

3

