

ADDENDUM No. 1

TO: ALL BIDDERS
FROM: CITY OF HIALEAH
ITB #: 2016/17-9500-00-009
RE: ITB – PHASE I – FORCE MAIN IMPROVEMENTS
DATE: April 11, 2017

The original contract documents for the entitled: **ITB – PHASE I – FORCE MAIN IMPROVEMENTS** needs to be amended as noted in this Addendum No. 1.

This Addendum No. 1 consists of 1 typed page, 0 attachments, and 1 addendum receipt form (ARF). All other items and conditions of the original Contract Documents shall remain unchanged. This Addendum shall become a part of the Contract Documents.

Approved for issue:  Date: April 11, 2017
Luis A. Suarez – Acting Purchasing Manager

ACKNOWLEDGMENT

Receipt of this Addendum No. 1 shall be acknowledged in the space provided on the ADDENDUM RECEIPT form – ARF (Copy attached) now a part of the Contract Documents to be faxed immediately to the City of Hialeah Purchasing Division (305) 883-5871 and submitted with sealed bids.

QUESTIONS AND ANSWERS:

Roadway Construction, LLC.

- Q1. Engineer's estimate for this project?
- A1. The engineer's estimate for this project is \$2.3 million.

CITY OF HIALEAH

ITB – PHASE I – FORCE MAIN IMPROVEMENTS

ADDENDUM No. 1

CONTRACTOR'S NAME _____

ADDRESS _____

PHONE NO. _____

CONTACT NAME _____ SIGNATURE _____

THE BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING ADDENDUM BY SIGNING AND DATING BELOW:
(Copy of this form must be faxed immediately to the City of Hialeah at (305) 883-5871).

ADDENDUM

SIGNATURE

DATE

1

ARF