

ADDENDUM No. 1

TO: ALL BIDDERS
FROM: CITY OF HIALEAH
ITB #: 2016/17-9500-00-006
RE: ITB – PUMP STATION 106 IMPROVEMENTS
DATE: April 11, 2017

The original contract documents for the entitled: **ITB – PUMP STATION 106 IMPROVEMENTS** needs to be amended as noted in this Addendum No. 1.

This Addendum No. 1 consists of 1 typed page, 0 attachments, and 1 addendum receipt form (ARF). All other items and conditions of the original Contract Documents shall remain unchanged. This Addendum shall become a part of the Contract Documents.

Approved for issue: _____ Date: April 11, 2017
Luis A. Suarez - Acting Purchasing Manager

ACKNOWLEDGMENT

Receipt of this Addendum No. 1 shall be acknowledged in the space provided on the ADDENDUM RECEIPT form – ARF (Copy attached) now a part of the Contract Documents to be faxed immediately to the City of Hialeah Purchasing Division (305) 883-5871 and submitted with sealed bids.

QUESTIONS AND ANSWERS:

Primoris Mechanical Contractors.

Q1. Engineer's estimate for this project?

A1. The engineer's estimate for this project is 5.5 million.

NON-MANDATORY PRE BID MEETING

Will be held on Wednesday, April 19th, 2017 @ 10 am, City of Hialeah City Hall 3rd Floor Council Chambers, 501 Palm Avenue Hialeah, FL 33010. A site visit will follow immediately after the meeting.

Deadline for Additional information & clarification is extended to Tuesday, April 25, 2017 at 2:00 PM

CITY OF HIALEAH

ITB – PUMP STATION 106 IMPROVEMENTS

ADDENDUM No. 1

CONTRACTOR'S NAME _____

ADDRESS _____

PHONE NO. _____

CONTACT NAME _____ SIGNATURE _____

THE BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING ADDENDUM BY SIGNING AND DATING BELOW:
(Copy of this form must be faxed immediately to the City of Hialeah at (305) 883-5871).

ADDENDUM

SIGNATURE

DATE

1

ARF