#### ADDENDUM No. 1

TO:

**ALL BIDDERS** 

FROM:

CITY OF HIALEAH

RFP#:

2012/13-3230-00-003

RE:

72 UNITS - PAINTING AND WATERPROOFING

DATE:

FEBRUARY 19, 2013

The original contract documents for the entitled: **PAINTING & WATERPROOFING** need to be amended as noted in this Addendum No. 1.

This Addendum No. 1 consists of 1 typed page, 4 attachments, and 1 addendum receipt form (ARF). All other items and conditions of the original Contract Documents, shall remain unchanged. This Addendum shall become a part of the Contract Documents.

Approved for issue:

Date: February 19, 2013

Carlos F. Lopez - Acting Rurchasing Director

#### **ACKNOWLEDGMENT**

Receipt of this Addendum No. 1 shall be acknowledged in the space provided on the ADDENDUM RECEIPT form – ARF (Copy attached) now a part of the Contract Documents to be faxed immediately to the City of Hialeah Purchasing Division (305) 883-5871 and submitted with sealed bids.

#### IN THE CONTRACT DOCUMENTS:

Please remove pages TABLE OF CONTENTS pg.2, SUMMARY OF WORK pg.18 and PROPOSAL pg.19; those are to be replaced with corrected TABLE OF CONTENTS pg.2, SUMMARY OF WORK pg.18-A, 18-B and PROPOSAL pg.19 attached.

Addendum No. 1
Page 1
END OF ADDENUM No. 1

#### CITY OF HIALEAH

## 72 UNITS PAINTING & WATERPROOFING

#### 2012/13-3230-00-003

#### ADDENDUM No. 1

CONTRACTOR'S NAME		
ADDRESS		
PHONE NO.		
CONTACT NAME	SIGNATURE	
	RECEIPT OF THE FOLLOWING ADDEND d immediately to the City of Hialeah at (30	
<u>ADDENDUM</u>	SIGNATURE	DATE
1		

# 72-UNIT ELDERLY HOUSING PROJECT PAINTING AND WATERPROOFING

## **TABLE OF CONTENTS**

	Pages
ADVERTISEMENT & INVITATION FOR BIDS	3
CITY OF HIALEAH INVITATION TO BID TERM CONTRACT	4-6
INSTRUCTION TO BIDDERS	7
GENERAL TERMS AND CONDITION OF INVITATION TO BID	8-9
BIDDERS INFORMATION	9-10
GENERAL CONDITIONS	11-17
SUMMARY OF WORK	18A&B
PROPOSAL	19
INSURANCE REQUIREMENTS	20
ENDORSEMENTS	21-25
INSURANCE CHECKLIST	26-27
ASSIGNMENT	28
STATEMENT OF BIDDER'S QUALIFICATIONS	29-30
NONCOLLUSION AFFIDAVIT OF PRIME BIDDER	31
DISCLOSURE AFFIDAVIT	32
SWORN STATEMENT ON PUBLIC ENTITY CRIMES	33-34

#### CITY of HIALEAH

#### 72 UNIT ELDERLY HOUSING

#### PAINTING & WATERPROOFING (LEED)

#### **SUMMARY OF WORK**

Responsibilities of the Painting Contractor include the interior and exterior painting and waterproofing of the complete building including but not limited to:

- Submittals as per drawings and specification
- Supply paint and provide a minimum of 10 samples on walls for selection of colors by owner
- Pressure clean all masonry/concrete/stucco walls before applying primer
- Supply Labor and Materials for exterior primer and paint for walls, floors and ceilings
- Supply Labor and Materials for all interior primer and paint for walls, floors and ceilings
- Supply Labor and Materials for all interior and exterior doors (wood/metal)
- Supply Labor and Materials for painting all wood base and wood components
- Supply Labor and Materials for painting all Fire Sprinkler lines on stairs and fire backflow preventer in front of property. (Color Red)
- Supply all Labor and Equipment to deliver, unload and stock painting materials
- Supply all Labor and Materials for caulking of windows, doors, baseboards (top & bottom), joints between wood and masonry, and any other components of the building requiring caulking material.
- Supply all Labor and Materials for the painting and sealing of all concrete walls and floors
- Safety Equipment as per OSHA standards
- All equipment necessary to perform work (including lifts, etc.)
- Clean up of debris and all paint markings on finished floors
- Touch up paint at all areas of the building /punch list
- Waterproofing for balconies and laundry room floors.
- Concrete sealer for the exposed concrete floors in any room.
- The stair-wells walls and ceilings have to be painted. Stairs treads and risers must be painted with concrete floor gray paint. Railings are not part of the painters' contract.
- Contractor to apply primer, allow drywall contractor to make repairs and then re-apply primer to damaged areas.
- Final coat of paint must not be applied until instructed by the City.
- Contractor to include touch-up in his proposal.

### **SUMMARY OF WORK (Cont.)**

- Paint Manufacturers: Interior paint and Exterior paint –latex. Sherwin Williams –or equivalent from listed manufacturers.(must comply with LEED requirements)
  - 1. Glidden: Glidden Coating and Resins Company.
  - 2. MAB: M.A. Bruder & Sons, Inc.
  - 3. PPG: PPG Industries, Inc.
  - 4. Sherwin Williams: The Sherwin Williams Company.
  - 5. Benjamin Moore
- Painting contractor must provide the City with at least 1-5 gallon pail of all colors used on the project (interior/exterior).
- Painting Contractor Must Allow the Drywall Contractor to Repair any Deficiencies After
   Applying Primer and First Coat of Paint to Walls and Ceilings. Once the Drywall
   Contractor has Repaired These Deficiencies, the Painting Contractor Must Re-apply

   Primer to the Areas That Have Been Repaired Prior to Commencing the Finish Coats.

#### ADD ALTERNATE: PARKING GARAGE

Responsibilities of the Painting Contractor to include the exterior painting and waterproofing of the complete existing Palm Center Parking Garage located within the same complex.

## **PROPOSAL**

## 72 Unit Elderly Housing Project

## PAINTING AND WATERPROOFING

## BID NO. 2012/13-3230-00-003

BIDDER'	S NAME:		
ADDRES	S:		
PHONE N	IO:		
AUTHOR	IZED REPRESENTATIVE:		
TITLE	SIGNATURE		
1. PA	INTING AND WATERPROOFING FOR 72 UN	NITS* \$	
2. AI	DD ALTERNATE: PAINTING OF PARKING G	ARAGE (EXTERIOR) \$	
*As per p	lans and specifications.		
	Phase of Work Mobilize/Deliver Equipment & Materials Caulk all windows and doors Pressure clean building exterior Apply primer to building exterior Paint building exterior (2 coats) Prime interior of apartments Paint interior of apartments (2 coats) Prime & paint exterior doors (2 coats) Paint interior doors (2 coats) Caulk and paint wood baseboards (2 coats) Paint Fire Lines (red) Punch List/Touch-up paint Waterproofing for Laundry and Balconies Seal exposed concrete floors	Days to Complete	
	Total Number of Days		