#### ADDENDUM NO. 5

# CITY OF HIALEAH FIRE STATION NO.3-ROOFING & LWIC HIALEAH, FLORIDA

## **MARCH 4, 2013**

#### TO ALL CONCERNED

The original Contract Documents, for the Project entitled CITY OF HIALEAH – FIRE STATION NO. 3-ROOFING AND LWIC BID NO. 2012/13-2000-00-026 is hereby amended as noted in this Addendum No. 5.

This Addendum No. 5 consists of 1 Typed Pages, 0 Sketches, 0 Attachments and 0 Drawings. All other items and conditions of the original Contract Documents shall remain unchanged. This Addendum shall become a part of the Contract Documents

Approved for issue:	Ch-	XX		Date:	March 4, 2013	
	Carlos Lopez	z-Acting Pur	chasing Dire	ector		

#### **ACKNOWLEDGEMENT**

Receipt of this **Addendum No. 5** shall be acknowledged in the space provided on the ADDENDUM RECEIPT FORM (ARF) (copy attached) now a part of the Contract Documents faxed immediately to City of Hialeah @ (305) 883-5871, and submitted with sealed bids.

#### IN THE CONTRACT DOCUMENTS:

Response to RFI from Unlimited Roofing Services, Inc dated 2/28/13:

- 1. The verbiage on the roof plan (page AA-1.1) calls for a 3 ply roof system, however, note 2.02B on the same page states "Roofing Membranes (4 ply)". Which is it, 3 or 4 ply?

  3 ply
- 2. Note 2.02-A1 states:"At concrete decks with a mopped down system...etc. however, if you follow the NOA listed on the roof plan (09-0517.05) it is for a self adhered base sheet and a torch applied cap sheet? Here again which is it, hot mopped or self adhered?

  Please install base and cap sheets as per NOA.

ROOFING AND LIGHTWEIGHT INSULATING CONCRETE - 2012/13-2000-00-026

PAGE 1 OF 1 END OF ADDENDUM NO. 5

# ADDENDUM RECEIPT FORM

### **CITY OF HIALEAH**

# FIRE STATION NO. 3 ROOFING AND LWIC

## ADDENDUM NO. 3

ONE NO	FAX NO.	
NTACT NAME	SIGNATURE	
A DDENINYIM	CICNIA TYIN E	DATE
ADDENDUM	SIGNATURE	<u>DATE</u>

ROOFING AND LIGHTWEIGHT INSULATING CONCRETE - 2012/13-2000-00-026

**ARF**