ADDENDUM NO. 5

CITY OF HIALEAH FIRE STATION NO.7-ROOFING & LWIC HIALEAH, FLORIDA

MARCH 4, 2013

TO ALL CONCERNED

The original Contract Documents, for the Project entitled CITY OF HIALEAH – FIRE STATION NO. 7-ROOFING AND LWIC BID NO. 2012/13-2000-00-027 is hereby amended as noted in this Addendum No. 5.

This Addendum No. 5 consists of 1 Typed Pages, 0 Sketches, 0 Attachments and 0 Drawings. All other items and conditions of the original Contract Documents shall remain unchanged. This Addendum shall become a part of the Contract Documents.

Approved for issue:

Date: March 4, 2013

Carlos Lopez-Acting Purchasing Director

ACKNOWLEDGEMENT

Receipt of this **Addendum No. 5** shall be acknowledged in the space provided on the ADDENDUM RECEIPT FORM (ARF) (copy attached) now a part of the Contract Documents faxed immediately to City of Hialeah @ (305) 883-5871, and submitted with sealed bids.

IN THE CONTRACT DOCUMENTS:

Response to RFI from Unlimited Roofing Services, Inc dated 2/28/13:

- 1. The verbiage on the roof plan (page AA-1.1) calls for a 3 ply roof system, however, note 2.02B on the same page states "Roofing Membranes (4 ply)". Which is it, 3 or 4 ply?

 3 ply
- 2. Note 2.02-A1 states: "At concrete decks with a mopped down system...etc. however, if you follow the NOA listed on the roof plan (09-0517.05) it is for a self adhered base sheet and a torch applied cap sheet? Here again which is it, hot mopped or self adhered?

 Please install base and cap sheets as per NOA.

ROOFING AND LIGHTWEIGHT INSULATING CONCRETE - 2012/13-2000-00-027

PAGE 1 OF 1 END OF ADDENDUM NO. 5

ADDENDUM RECEIPT FORM

CITY OF HIALEAH

FIRE STATION NO. 7 ROOFING AND LWIC

ADDENDUM NO. 3

RESS		
	FAX NO.	
NTACT NAME	SIGNATURE	
DATING BELOW: COF	DGES RECEIPT OF THE FOLLOWI PY OF THIS FORM MUST BE FAXED A	
DATING BELOW: COF		

ROOFING AND LIGHTWEIGHT INSULATING CONCRETE - 2012/13-2000-00-027

ARF