

ADDENDUM No. 1

TO: ALL BIDDERS

FROM: CITY OF HIALEAH

RFP #: 2012/13-9500-00-034

RE: ROWTP Pipelines, Access Road and Well Pads NO's 8,9,12 & 13 - Culvert Crossing at NW 170 ST and NW 107 Ave - From Sta. 199+84 to Sta. 200+66

DATE: April 19, 2013

The original contract documents for the entitled: **ROWTP Pipelines, Access Road and Well Pads No's 8,9,12 & 13 and Electrical Conduits & Equipments - From Sta. 200+60 to 239+65** need to be amended as noted in this Addendum No. 1

This Addendum No. 1 consists of 2 typed page, 0 attachment, and 1 addendum receipt form (ARF). All other items and conditions of the original Contract Documents shall remain unchanged. This Addendum shall become a part of the Contract Documents.

Approved for issue:  Date: April 19, 2013
Carlos F. Lopez – Acting Purchasing Director

ACKNOWLEDGMENT

Receipt of this Addendum No. 1 shall be acknowledged in the space provided on the ADDENDUM RECEIPT form – ARF (Copy attached) now a part of the Contract Documents to be faxed immediately to the City of Hialeah Purchasing Division (305) 883-5871 and submitted with sealed bids.

QUESTIONS AND ANSWERS:

Q1. Do we bid the electrical scope to the city directly or to a GC?

A1. For Bid #2012/13-9500-00-033 : Please refer to page 00200-2B for electrical bid items 1 thru 18.
For Bid #2012/13-9500-00-034 : Please refer to sheet C-6 Note 5 : Material shall be provided by FPL.

Q2. On the plans it says that from STA 200+66 north belong to another project. Are those pipelines already installed?

A2. No, please refer to Bid #2012/13-9500-00-033

Q3. Is the 24" HDPE Raw pipeline on NW 170 St already installed?

A3. Yes

Q4. On the bid form item 19 states "2 (6) HDPE Flex Duct (Installation Only)". Is the City of Hialeah providing the materials for this activity?

A4. No, For Bid #2012/13-9500-00-034 : Please refer to sheet C-6 Note 5 : Material shall be provided by FPL.

Q5. On the bid form item 3 "Fill from pipe Excavation (New)". Are you referring to hauling off material form the excavation or importing material after the excavation?

A5. For Bid #2012/13-9500-00-034 : importing material after the excavation.

Q6. What is the budget for this project?

A6. No budget to disclose.

Q7. What is the duration of the project?

A7. No duration to disclose.

Q8. If available please provide an estimate for this project.

A8. No estimate to disclose.

Q9. Could you please, provide the engineers estimate and completion time for both projects.

A9. See answers 7 and 8 above.

Q10. I need that information for our bonding company.

A10. Once the contract is awarded

Q11. I would like to know, what is the Engineer's Estimate for the subject-referenced projects, both the Sta. 199+84 to Sta. 200+66 project and the Sta. 200+60 to 239+65 project?

A11. See answers 7 and 8 above.

CITY OF HIALEAH

ROWTP Pipelines, Access Road and Well Pads NO's 8,9,12 & 13 –
Culvert Crossing at NW 170 ST and NW 107 Ave –
From Sta. 199+84 to Sta. 200+66
ADDENDUM No. 1

CONTRACTOR'S NAME _____

ADDRESS _____

PHONE NO. _____

CONTACT NAME _____ SIGNATURE _____

THE BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING ADDENDUM BY SIGNING AND DATING BELOW:
(Copy of this form must be faxed immediately to the City of Hialeah at (305) 883-5871).

ADDENDUM

SIGNATURE

DATE

1

