

ADDENDUM No. 7

TO: ALL BIDDERS

FROM: CITY OF HIALEAH

RFP #: 2012/13-9500-00-033

RE: ROWTP Pipelines, Access Road and Well Pads No's 8,9,12 & 13 and Electrical Conduits & Equipments -
From Sta. 200+60 to 239+65

DATE: August 19, 2013

The original contract documents for the entitled: **ROWTP Pipelines, Access Road and Well Pads No's 8,9,12 & 13 and Electrical Conduits & Equipments - From Sta. 200+60 to 239+65** need to be amended as noted in this Addendum No. 7.

This Addendum No. 7 consists of 2 typed page, 0 attachment, and 1 addendum receipt form (ARF). All other items and conditions of the original Contract Documents shall remain unchanged. This Addendum shall become a part of the Contract Documents.

Approved for issue:  Date: August 19, 2013
Carlos F. Lopez – Acting Purchasing Director

ACKNOWLEDGMENT

Receipt of this Addendum No. 7 shall be acknowledged in the space provided on the ADDENDUM RECEIPT form – ARF (Copy attached) now a part of the Contract Documents to be faxed immediately to the City of Hialeah Purchasing Division (305) 883-5871 and submitted with sealed bids.

QUESTIONS AND ANSWERS:

Questions – Builders Choice Restoration.

Q1. No reference is found in the specifications for wage rates or minority participation, we would like to know if there are any requirements and what are they?

A1. There are no specifications or requirements for minority participation.

Questions – Intercounty.

Q1. We assume the building work, well work and accessories at well 8,9,12 and 13 are by others since there is no information on these structures ?

A1. Correct.

Q2. Is it correct to assume that the piping and conduit are just brought to the well area?

A2. Please refer to Sheet C-21 for end of scope of work for the installation of the pipes. Please refer to the Sheet E-4 for end of work for the installation of the conduits.

Q3. May we have a plan holders to check for sub contractors?

A3. Yes, plan holders list will be emailed out to the email on file.

Q4. We are assuming there is no pavement required for this bid?

A4. Correct

Q5. According to the spec's and addendum this project has no estimate or time of completion?

A5. Refer to Addendum No.2 answers 6 & 7.

Q6. Is there any possibility the project can be bid on August 20, 2013 ?

A6. Current bid opening date is August 27, 2013.

Questions – GPE Engineering.

Q1. After reviewing Addendum #5 and it's attached Detail "A", the gravel bed quantity present on the bid form does not reflect the accurate amount required based on the detail sent. Also there is no Bid item for limerock used on the access road. Where should the contractor place the cost for this item.

A1. See attached for revised bid tabulation and sheet C-4 showing the detail "A".

Questions – Acosta Tractors.

Q1. Addendum #5 includes a sketch showing the revised crossed section and detail "A" for the proposed gravel bed, but where in the bid form we will include the 14" limerock base and the gravel wash rock ?

A1. See attached for revised bid tabulation and sheet C-4 showing the detail "A".

CITY OF HIALEAH

ROWTP Pipelines, Access Road and Well Pads No's 8,9,12 & 13 and
Electrical Conduits & Equipments - From Sta. 200+60 to 239+65
2012/13-9500-00-033

ADDENDUM No. 7

CONTRACTOR'S NAME _____

ADDRESS _____

PHONE NO. _____

CONTACT NAME _____ SIGNATURE _____

THE BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING ADDENDUM BY SIGNING AND DATING BELOW:
(Copy of this form must be faxed immediately to the City of Hialeah at (305) 883-5871).

ADDENDUM

SIGNATURE

DATE

7

