

ADDENDUM No. 1

TO: ALL BIDDERS

FROM: CITY OF HIALEAH

ITB #: 2018-19-9500-00-013

RE: ITB – PS 153 AND FORCE MAIN UPGRADES

DATE: March 19, 2019

The original contract documents for the entitled: **ITB – PS 153 AND FORCE MAIN UPGRADES** needs to be amended as noted in this Addendum No. 1.

This Addendum No. 1 consists of 2 typed pages, 0 attachments and 1 addendum receipt form (ARF). All other items and conditions of the original contract documents shall remain unchanged. This Addendum No. 1 shall become a part of the contract documents.

Approved for the issue: *LUIS SUAREZ* Date: March 19, 2019
Luis A. Suarez – Acting Purchasing Manager

ACKNOWLEDGMENT

Receipt of this Addendum No. 1 shall be acknowledged in the space provided on the ADDENDUM RECEIPT form – ARF (Copy attached) now a part of the Contract Documents to be faxed immediately to the City of Hialeah Purchasing Division (305) 883-5871 and submitted with sealed bids.

QUESTIONS AND ANSWERS:

The City received the following question(s), clarification(s) or suggestion(s) by email from Ric-Man International Inc. ("RMI") on February 25, 2019:

RMI Question No. 1: What is the estimated budget for this project?

City's response: The engineer's cost estimate is \$830,000.00.

CITY OF HIALEAH

ITB – PS 153 AND FORCE MAIN UPGRADES

ADDENDUM No. 1

ADDENDUM RECEIPT FORM

CONTRACTOR'S NAME _____

ADDRESS _____

PHONE NO. _____

CONTACT NAME _____ SIGNATURE _____

THE BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING ADDENDUM BY SIGNING AND DATING BELOW: (Copy of this form must be faxed immediately to the City of Hialeah at (305) 883-5871).

<u>ADDENDUM</u>	<u>SIGNATURE</u>	<u>DATE</u>
1	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____