ADDENDUM No. 5

TO: ALL BIDDERS

FROM: CITY OF HIALEAH

ITB #: 2018-19-3210-00-009

RE: ITB – NW 97TH AVE FROM NW 154TH ST TO NW 162ND ST – PHASE 1 –

ROADWAY AND DRAINAGE IMPROVEMENTS

DATE: March 25, 2019

The original contract documents for the entitled: ITB – NW 97TH AVE FROM NW 154TH ST TO NW 162ND ST – PHASE 1 – ROADWAY AND DRAINAGE IMPROVEMENTS needs to be amended as noted in this Addendum No. 5.

This Addendum No. 5 consists of 2 typed pages, 1 attachment and 1 addendum receipt form (ARF). All other items and conditions of the original contract documents shall remain unchanged. This Addendum No. 5 shall become a part of the contract documents.

Luis A. Suarez – Acting Purchasing Manager

ACKNOWLEDGMENT

Receipt of this Addendum No. 5 shall be acknowledged in the space provided on the ADDENDUM RECEIPT form – ARF (Copy attached) now a part of the Contract Documents to be faxed immediately to the City of Hialeah Purchasing Division (305) 883-5871 and submitted with sealed bids.

CHANGES IN THE CONTRACT DOCUMENTS:

The deadline for submitting bids is hereby moved to 11:00 a.m. on <u>Thursday, April 4, 2019</u>. All bids must be submitted by this deadline.

Addendum No. 5

CITY OF HIALEAH

ITB – NW 97^{TH} AVE FROM NW 154^{TH} ST TO NW 162^{ND} ST – PHASE 1 – ROADWAY AND DRAINAGE IMPROVEMENTS

ADDENDUM No. 5

ADDENDUM RECEIPT FORM

CONTRACTOR'S NAME		
ADDRESS		
	SIGNATURE	
	S RECEIPT OF THE FOLLOWING ADDENDU	
ADDENDUM	SIGNATURE	<u>DATE</u>
5		_
		_